Bl D OPENI NG DATE
CONTRACT NUMBER

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
09/ 27/ 05

04-1S2814
04- SON-116-4.4/21.3

ENG NEERS EST

Bl D TOTAL

1, 496, 646. 50

1, 598, 369. 00

1, 725, 648. 00

1, 830, 244. 70

SUMMARY

HA23
1, 148, 063. 50

Bl DDER | D

I N SONOVA COUNTY ABQUT 0.2 KM
NORTH OF JENNER AND ABOUT 0.7 KM
EAST OF DUNCANS M LLS

REPAI R STORM DAMAGE AT 2 LOCATI ONS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
09/ 28/ 05
CONTRACT CODE 'G '
76 CONTRACT | TEMS

FEDERAL AID ER-35MD-(004)E

TOTAL NUMBER OF WORKI NG DAYS 145

AMOUNT OVER 348, 583. 00

PERCENT OVER EST 30. 36

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

GORDON N BALL I NC

333 CAM LLE AVENUE
ALAMO CA 94507

CONDON JOHNSON AND ASSCCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

831 724-1011
00000089
831 768-4021

415 453-3732
00229225
415 457-5820

925 838-5675
00710807
925 838-5915

510 636-2100
00300068
510 568-9316



04-1S2814
04- SON- 116
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG B

DDERS

SUBCONTRACTORS

Bl D245
PACE 2
09/ 28/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

CTM
RANCHO CORDOVA CA

CENTRAL FENCE
SACRAMENTO CA

JEFFCO PAI NTI NG
VALLEJO CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C COAST DRI LLI NG
PETALUVA CA

RI LEYS STRI Pl NG
UNTON CI TY CA

SONOVA REI NFORCI NG
SANTA ROSA CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

RENTAL GRI NDER

ASPHALT CONCRETE DI KE ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

VETAL BEAM GUARD RAI L

PAI NTI NG ( PARTI AL)

ERCSI ON CONTRCL

DRI LLI NG ( PARTI AL)

STRI PI NG AND MARKI NG ( PARTI AL)

REI NFCRCI NG STEEL

CONSTRUCTI ON AREA SI GNS AND CHANNEL| ZERS

CRASH CUSHI ONS



04-1S2814
04- SON- 116
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 28/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C CURBS
ELK GROVE CA

CTM
RANCHO CORDOVA CA

CENTRAL FENCE
SACRAMENTO CA

J A GONZALVES
NAPA CA

JEFFCO PAI NTI NG
VALLEJO CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C COAST DRI LLI NG
PETALUVA CA

RI LEYS STRI Pl NG
BENI Cl A CA

SONOVA REBAR
SANTA ROSA CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

ASPHALT CONCRETE DI KE

RAI LI NG

VETAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG

PAI NTI NG

ERCSI ON CONTRCL

DRI LLI NG

STRI PI NG

REBAR

CONSTRUCTI ON AREA SI GNS



04-1S2814
04- SON- 116
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 4
09/ 28/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A AND B COATI NGS
LI NDEN CA

A C DI KE COVPANY
LI NCOLN CA

CTM
RANCHO CORDOVA CA

DRI LL TECH
ANTI OCH CA

MORTON REI NFORCI NG
LAKEPORT CA

P C N CONSTRUCTI ON
BYRON CA

RI LEYS STRI PI NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

YERBA BUENA
SAN FRANCI SCO CA

PAI NTI NG ( PARTI AL)

ASPHALT CONCRETE DI KE

BARRI ER ( PARTI AL)

DRI LL AND M CRO PI LE ( PARTI AL)

REBAR

VETAL BEAM GUARD RAI L

STRI PI NG

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL



04-1S2814
04- SON- 116
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 28/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE
SACRAMENTO CA

J A GONSALVES
NAPA CA

MARTI N REI NFORCI NG
LAKEPORT CA

NEARY LANDSCAPE
COTATI CA

NI TTA CONSTRUCTI ON
LOOM S CA

ASPHALT CONCRETE CURBS

VETAL BEAM GUARD RAI L

PAVI NG

REI NFORCI NG STEEL

W LLONS

ERCSI ON CONTRCL

RI LEYS STRI PI NG STRI PI NG
UNTON CITY CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL

SAN JOSE CA



04-1S2814 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

09/ 27/ 05 09/ 28/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00 30, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 000. 00 7, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1,070 7.00 7. 490. 00
6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 22 25.00 550. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 98 10. 00 980. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 17, 700. 00 17, 700. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 200 100. 00 20, 000. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 50 175. 00 8, 750. 00
11 150658 REMOVE CABLE ANCHOR ASSEMBLY EA 1 700. 00 700. 00
12 036924 REMOVE WH TE TRAFFI C STRI PE M 390 7.00 2, 730. 00
13 036925 REMOVE YELLOW TRAFFI C STRI PE M 410 10. 00 4. 100. 00
14 150805 REMOVE CULVERT EA 1 968. 00 968. 00
15 150823 REMOVE DOWNDRAI N EA 1 950. 00 950. 00
16 152441 ADJUST VALVE BOX FRAME AND COVER TO EA 2 850. 00 1, 700. 00
GRADE

17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,530 6. 00 15, 180. 00
18 190101 ROADWAY EXCAVATI ON VB 140 150. 00 21, 000. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
20 (F) 192001 STRUCTURE EXCAVATI ON VB 142 200. 00 28, 400. 00
21 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER PI LE WALL) VB 125 200. 00 25, 000. 00
22 (F) 193001 STRUCTURE BACKFI LL VB 6 200. 00 1, 200. 00
23 (F) 193029 STRUCTURE BACKFI LL ( SOLDI ER PI LE WALL) VB 75 50. 00 3, 750. 00
24 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 95 70. 00 6, 650. 00
25 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 0.5 3, 250. 00 1, 625. 00
26 (S) 203014 FI BER ( EROSI ON CONTROL) KG 180 1.50 270. 00
27 (S) 036926 W LLON WATTLE ( PLANT GROUP W M 62 450. 00 27, 900. 00
28 (S) 036927 BRUSH BOX ( PLANT GROUP W M 110 665. 00 73, 150. 00
29 (S) 036928 FASCI NE POLE DRAI N ( PLANT GROUP W M 90 250. 00 22, 500. 00
30 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 1.5 642. 00 963. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 9 286. 00 2,574. 00
32 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 220 1.25 275. 00
33 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 27 4.70 126. 90
34 260201 CLASS 2 AGGREGATE BASE VB 130 125. 00 16, 250. 00
35 390102 ASPHALT CONCRETE (TYPE A) TONN 440 136. 00 59, 840. 00
36 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 48 20. 00 960. 00



04-1S2814 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 27/ 05 09/ 28/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 140 20. 00 2, 800. 00

38 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 33 20. 00 660. 00

39 049994 SOLDI ER PILE (HP 310 X 143) M 270 225. 00 60, 750. 00

40 049995 600 MM DRI LLED HOLE M 160 150. 00 24, 000. 00

41 049996 M CROPI LE (Pl PE NPS 8 X- STRONG) M 1,020 250. 00 255, 000. 00

42 049997 M CROPI LE M 440 225. 00 99, 000. 00
(#36 REI NFORCEMENT EPOXY COATED)

43 049998 M CROPI LE MONI TORI NG SYSTEM LS LUMP SUM 27, 500. 00 27, 500. 00

44 (F) 510050 STRUCTURAL CONCRETE VB 48 825. 00 39, 600. 00

45 (F) 049999 STRUCTURAL CONCRETE VB 68 825. 00 56, 100. 00
(SOLDI ER PI LE WALL)

46 (F) 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 45 650. 00 29, 250. 00

47 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 1, 650. 00 19, 800. 00

48 (F) 040000 ARCHI TECTURAL TREATNMENT MR 42 450. 00 18, 900. 00
(CEDAR STAKE WOOD TEXTURE)

49 (SF)520101 BAR REI NFORCI NG STEEL KG 9,294 2. 40 22, 305. 60

50 (F) 040001 TREATED/ PAI NTED TI MBER LAGG NG VB 14 3, 500. 00 49, 000. 00

51 040061 CLEAN AND PAI NT STEEL SOLDI ER PI LE LS LUMP SUM 30, 000. 00 30, 000. 00

52 597601 PREPARE AND STAI N CONCRETE MR 42 480. 00 20, 160. 00

53 641134 450 MM PLASTI C Pl PE M 24 850. 00 20, 400. 00

54 641136 600 MM PLASTI C Pl PE M 8 420. 00 3, 360. 00

55 680473 200 MM Bl TUM NOUS COATED PERFORATED M 67 180. 00 12, 060. 00
STEEL PI PE UNDERDRAI N

56 680637 200 MM NON- PERFORATED STEEL PI PE M 7 300. 00 2, 100. 00
UNDERDRAI N (2. 01 MV THI CK)

57 (F) 682020 CLASS 1 PERVEABLE MATERI AL VB 6 90. 00 540. 00

58 705055 450 MM BI TUM NOUS COATED STEEL EA 1 750. 00 750. 00
FLARED END SECTI ON

59 705056 600 MM BI TUM NOUS COATED STEEL EA 1 820. 00 820. 00
FLARED END SECTI ON

60 721009 ROCK SLOPE PROTECTI ON VB 6 300. 00 1, 800. 00
(FACING METHOD B)

61 729010 ROCK SLOPE PROTECTI ON FABRI C M2 24 10. 00 240. 00

62 731502 M NOR CONCRETE (M SCELLANEOUS VB 1 1, 700. 00 1, 700. 00
CONSTRUCTI ON)

63 731517 M NOR CONCRETE ( GUTTER) VB 6 1, 500. 00 9, 000. 00

64 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 450 5. 00 2, 250. 00

65 (SF) 036929 M SCELLANEOUS METAL ( SOLDI ER PI LE WALL) KG 2, 355 12.00 28, 260. 00



04-1S2814 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
09/ 27/ 05 09/ 28/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 820111 UNDERDRAI N MARKER EA 2 40. 00 80. 00
67 820112 MARKER ( CULVERT) EA 2 40. 00 80. 00
68 820134 OBJECT MARKER (TYPE P) EA 2 80. 00 160. 00
69 820151 OBJECT MARKER (TYPE L-1) EA 2 27.00 54.00
70 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 15 105. 00 1,575.00
71 (F) 040034 CONCRETE BARRI ER ( TYPE 60D) M 73 220. 00 16, 060. 00
72 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 3, 560. 00 7,120. 00
73 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2,125.00 4, 250. 00
74 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 420 10. 00 14, 200. 00
75 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 98 10. 00 980. 00
76 999990 MOBI LI ZATI ON LS LUMP SUM 149, 000. 00 149, 000. 00

TOTAL 1, 496, 646. 50
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04-1S2814
04- SON- 116
09/ 27/ 05

SUMMARY

200.

OF

REMA/

NI NG BI DDERS

104500.
36000.
963.
2574.
272.
135.
19500.
69960.
912.
2660.
627.
67500.

Bl D245
PACE 9
09/ 28/ 05



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76

TOT

04-1S2814

04- SON- 116
09/ 27/ 05
SECOND

Bl D AMOUNT
230. 00 36800. 00
318. 00 324360. 00
289. 00 127160. 00
65, 000. 00 65000. 00
686. 00 32928. 00
1, 100. 00 74800. 00
590. 00 26550. 00
2, 000. 00 24000. 00
175. 00 7350. 00
3. 00 27882. 00
2, 600. 00 36400. 00
29, 000. 00 29000. 00
625. 00 26250. 00
700. 00 16800. 00
300. 00 2400. 00
65. 00 4355. 00
250. 00 1750. 00
160. 00 960. 00
315. 00 315. 00
450. 00 450. 00
700. 00 4200. 00
60. 00 1440. 00
1, 400. 00 1400. 00
1, 000. 00 6000. 00
4.00 1800. 00
15. 00 35325. 00
200. 00 400. 00
160. 00 320. 00
140. 00 280. 00
140. 00 280. 00
140. 00 2100. 00
270. 00 19710. 00
5, 000. 00 10000. 00
2,900. 00 5800. 00
10. 00 14200. 00
25.00 2450. 00
116, 088. 00 116088. 00
1, 598, 369. 00

SUMMARY OF REMA/
THI RD

BI D AMOUNT
700. 00 112000. 00
565. 00 576300. 00
400. 00 176000. 00
20, 000. 00 20000. 00
600. 00 28800. 00
700. 00 47600. 00
250. 00 11250. 00
1, 200. 00 14400. 00
80. 00 3360. 00
2.50 23235. 00
3, 000. 00 42000. 00
10, 000. 00 10000. 00
100. 00 4200. 00
800. 00 19200. 00
300. 00 2400. 00
200. 00 13400. 00
300. 00 2100. 00
200. 00 1200. 00
300. 00 300. 00
400. 00 400. 00
230. 00 1380. 00
10. 00 240. 00
1, 000. 00 1000. 00
1, 100. 00 6600. 00
2.00 900. 00
1.00 2355. 00
50. 00 100. 00
50. 00 100. 00
50. 00 100. 00
50. 00 100. 00
400. 00 6000. 00
200. 00 14600. 00
3, 500. 00 7000. 00
3, 500. 00 7000. 00
8. 00 11360. 00
20. 00 1960. 00
170, 000. 00 170000. 00

1, 725, 648. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
300. 00 48000
530. 00 540600
400. 00 176000
15, 000. 00 15000.
600. 00 28800.
1, 300. 00 88400.
300. 00 13500.
1, 600. 00 19200.
360. 00 15120.
3. 00 27882.
2,500. 00 35000.
20, 000. 00 20000
70. 00 2940.
450. 00 10800
630. 00 5040.
60. 00 4020.
200. 00 1400
160. 00 960.
1, 300. 00 1300.
1, 300. 00 1300.
350. 00 2100
1.00 24.
2, 000. 00 2000
1, 000. 00 6000
1.50 675.
15. 00 35325.
40. 00 80.
40. 00 80.
80. 00 160.
27.00 54.
105. 00 1575.
160. 00 11680.
3, 560. 00 7120
2,125.00 4250
8. 00 11360.
20. 00 1960.
150, 000. 00 150000
1,830,244.70

Bl D245
PAGE 10
09/ 28/ 05



